Release Summary Sheet
Contract (PO) Number: 15878
Release Number: 48
Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $469,908.73

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE
Furnish the supplies and/or services described below In conformance with conditions set forth herein and in your offer
RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

11/28/2011 15878 48 58904 528125 A 0
DELIVER TO: 84-A06 ORDERED FROM:
A06 MQ SEWER & WATER CONTRACTORS
BUREAU OF BRIDGES AND TRANSIT INC. D/B/A MQ CONSTRUCTION CO
30 N. LASALLE ST - STE 500 4323 N. CENTRAL AVE (EFT)
CHICAGO ILLINOIS 60602-2570 CHICAGO, IL 60634
[Chicaao. IL

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-3920

STRUCTURES

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE

WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A4

BUREAU OF ADMINISTRATION AND
PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOM COST TOTAL COST
1 1 96875 469,908.73 usb 1.00 469,908.73
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
REQ# 65241; 11-84-9-010; 13TH STREET UPPER FREIGHT TUNNEL SHORING & CRACK REPAIR ;
PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 011 0C28 0842125 2314 220540 0000 80124151 000000 00000 0000 186,700.00
2 011 0C34 0842125 7132 220540 0000 90043151 000000 00000 0000 186,700.00
3 011 0C34 0842125 7129 220340 0000 90043051 000000 00000 0000 96,508.73
1 SHIPMENT TOTAL: 469,908.73
RELEASE TOTAL: 469,908.73

DATE RE

(2/5/1)

[ DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.
Mark all Eackages and papers with the purchase number.
Any deliveries containing overs

ipments will be reflected unless otherwise authorized In this purchase.

This purchase Is subject to the City of Chicago General Conditions for Suppiies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



To: Department of Transportation

Sub-Order Total: 469,908.73

Date: November 02, 2011

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. in particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behaif of any person other than himself undertakes to
infiuence any legislative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: 11-84-9-010 13th Street Upper Freight Tunnel
Specification, loan or other identifying number: 58904

2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
igz':::: WBE {attorney,obbyst, whether pald
Name or Non subcontractor,etc.) $ or estimated)
Areatha Construction 240 East Lake StreetSuite MBE Subcontractor $320,000.00 Est.
109
City Lights, Ltd. 9993 Virginia Ave. MBE Subcontractor $20,000.00 Est.
Chicago Ridge, IL, 60415
MQ Construction 665 Roppolo Lane Non Subcontractor $94,908.73 Est.
Elk Grove Village, IL., 60007
PJ Fazio Plumbing & Heating 504 Congress Circle Non Subcontractor $35,000.00 Est.
Roselle, IL, 60172

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4.The Contractor Understands and agress that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may rasuit in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | certify that | am authori;
relevant information has been withheld.

/Mﬂ / n/ZI/'

J, L= 13
Signature U Date

Micner. Goapania

Title
Name (Type or Print)

Subscribed and sworn to before me

6 execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

Disclosure Statement




o g e ;
this_ <& day of iy 20,

7 . s -
o Nl

Notary Public Signature

OFFICIAL SEAL
Laura A. Halicke
Notary Public, State of lllinois
My Commission Expires 1/07/12

Disclosure Statement



CHICAGO DEPARTMENT OF TRANSPORTATION

CITY OF CHICAGO
September 22 2011
Ms. Jamie L. Rhee
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, Il 60602

Attn: Carolyn Johnson
City JOC Manager

Re: JOC Project Number: 11-84-9-010

Project Title: 13th Street Upper Freight Tunnel Shoring and Crack Repair
Estimated Cost: $400,000.00
P.O. Number: MQ Construction Company - 15878

Funding Source: GOB Funds
Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC)
Method. Attachment A describes the scope of work and the appropriateness for using JOC for this
project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,
"%é
X\

Gabe Klein NS SN—e——

Commissioner
%Y
APPROVED: - .

Jami
Chie

Approved: file

jim

Reviewed by:  Raymund Sagun _%‘

30 NORTH LASALLE STREET, SUITE 1100, CHICAGO, ILLINOIS 60602

DO



Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 11-84-9-010 Department: Transportation
Project Manager:  J.J. Madia Telephone #: (312) 744-3920

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5.
Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The structural integrity of the upper 13th Street Freight Tunnel liner located beneath the roadway of North/South
Columbus Drive and Lake Shore Drive has been compromised and may cause failure under certain traffic
conditions. CDOT'’s consultant, MWH Americas, Inc. observed extensive cracking in the un-reinforced tunnel liner
consisting of offsets, delamination and infiltration. The scope of work includes installation of shoring frames, limited
concrete placement at openings and epoxy injection of the cracks. To preserve the structural integrity of the tunnel
and to prevent the tunnel from collapsing due to the traffic and soil load above steel shoring frames must be
erected.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to
use JOC Procurement system.

The scope of work requires personnel to perform the above tasks in an underground tunnel with limited access. This
JOC scope can not be performed by In-house forces because of the specialized nature and equipment required to
work in a tunnel system classified as a confined space. For the public safety these repairs must be performed
immediately and it would not be time or cost effective for us to perform the work through the City's traditional bid
process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable - various trades will participate

4. Ifitis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

N/A



TO: Raymund Sagun
Director of Administration

Chicago Department of Transportation

FROM:  John Yonan
Deputy Commisioner
City of Chicago - Department of Transportation Division of Engineering

RE: JOC Project Number: 11-84-9-010

Project Title: 13th Street Upper Freight Tunnel Shoring and Crack Repair
Estimated Cost: $400,000.00

P.O. Number: MQ Construction Company - 15878

Contractor: MQ Construction Company

Funding Source: GOB Funds

DATE: September 14, 2011

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting
(JOC) method.

Description of JOC Project:

The structural integrity of the upper 13th Street Freight Tunnel liner located beneath the roadway of North/South Columbus
Drive and Lake Shore Drive has been compromised and may cause failure under certain traffic conditions. CDOT'’s
consultant, MWH Americas, Inc. observed extensive cracking in the un-reinforced tunnel liner consisting of offsets,
delamination and infiltration. The scope of work includes installation of shoring frames, limited concrete placement at
openings and epoxy injection of the cracks. To preserve the structural integrity of the tunnel and to prevent the tunnel from
collapsing due to the traffic and soil load above steel shoring frames must be erected.

Is this additional work on an existing JOC Project - Yes or No:
No, this is a new JOC

Has the work been completed for this JOC Project? - Yes or No:
No, work has not started. We just recently developed a scope of work

Method of Selection for JOC Contractor:
MQ was selected based on their current position as the current CDOT low-bid JOC Contract

Prior approval to start JOC work:
NO

Did work start prior to submission of Memorandum of Authorization - (MOA):
NO



City of Chicago

June 20, 2011

Section I: General Contract Information

Department Name

Transportation

Department Contact Name

JJ Madia

Department Contact Number

312.744.3920

Department Contact Email

JJ.Madia@cityofchicago.org

Contract Number

15878

Contract Subject Name

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT
WORK/SITE WORK AND STRUCTURES — MQ Construction Company

Contract Initiation Date

December 10, 2010

Original Contract Amount

$20,000,000.00

Original Contract Expiration Date

December 09, 2011

Budgeted amount for current year

$300,000.00

Year to date expenditure

$11,854,024.24

Are funds Operating

V__Capital TIF Grant

What is the funding strip?

011-0C28-84-2125-2314-220000-80124 151 and
011-0C34-84-2125-7132-220000-90043 151

If contract modification or task request

-is approved, will department have
enough funds to cover new
expenditure?

YES

If no, what is the plan to address the
short fall?

Section Hl: Contract Modifications

Complete this section if you are modifying the value of an existing contract.

Contract Value Increase

$400,000.00

New total contract amount

$20,000,000.00

New contract expiration date

Until Project Completion

Goods/services provided by this

B R R R R ————————————————..
=S — 00

Department of Procurement Services

Chicago Freight and Trolley Tunnel Shoring and Crack Repairs

Page 1



City of Chicago

June 20, 2011

contract

lustification of need to modify this
contract

The structural integrity of the upper 13th Street Freight Tunnel liner
located beneath the roadway of North/South Columbus Drive and Lake
Shore Drive has been compromised and may cause failure under
certain traffic conditions. CDOT’s consultant, MWH Americas, Inc.
observed extensive cracking in the un-reinforced tunnel liner consisting
of offsets, delamination and infiltration. The scope of work includes
installation of shoring frames, limited concrete placement at openings
and epoxy injection of the cracks. To preserve the structural integrity of
the tunnel and to prevent the tunnel from collapsing due to the traffic
and soil load above steel shoring frames must be erected.

Impact of denial

The scope of work requires personnel to perform the above tasks in an
underground tunnel with limited access. This JOC scope can not be
performed by In-house forces because of the specialized nature and
equipment required to work in a tunnel system classified as a confined
space. For the public safety these repairs must be performed
immediately and it would not be time or cost effective for us to
perform the work through the City’s traditional bid process.

Section Il Issue a Request for Services to a Master Consulting Agreement

Complete this section if you want to issue a request for services to a Master Consulting Agreement

Value of planned task order request

$

Expiration date of planned task order
request '

Scope of services

Justification of need to issue request for
services

Impact of denial

Section IV: Assessment of Office of Budget and Management Analyst

bpprové}/Deny

Reason

This project is approved and is funded

OBM Analyst Initials

BO'R

OBM Analyst Name/number

Beth O'Reilly 744-9571

Department of Procurement Services

Page 2




